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l. INTRODUCTION

Background Summary

The California Energy Commission (Energy Commission) is responsible for permitting
thermal power plants, 50 megawatts or larger. Developers interested in constructing
and operating a thermal power plant and related energy facilities (such as, electrical
transmission lines and natural gas pipelines) in California must file an Application for
Certification (AFC) with the Energy Commission. The Energy Commission conducts a
comprehensive review of the AFCs that satisfies the requirements of the California
Environmental Quality Act (CEQA).

The Energy Commission is responsible for designating corridor routes for future
transmission lines. The purpose of designating transmission corridor routes is to better
link the transmission planning and permitting processes. A transmission corridor can be
proposed for designation by the Energy Commission itself or by any person or entity
planning to build an electric transmission line in the state. A corridor to be designated is
subject to review under the California Environmental Quality Act, with the Energy
Commission as the lead agency responsible for preparing an environmental
assessment for all transmission corridors proposed for designation. In addition, a
corridor proposed for designation must be consistent with the state's needs and
objectives as identified in the latest Strategic Transmission Investment Plan (Strategic
Plant) adopted by the Energy Commission.

The Energy Commission is responsible to work with the California Department of Fish
and Game, as well as federal agencies like the Department of the Interior, to address
barriers to siting and permitting of renewable electric generation and related
transmission infrastructure in order to achieve California’s 2010 and 2020 Renewable
Portfolio Standard. Energy Commission activities to address these barriers include
developing a streamlined process for permitting renewable generation facilities,
developing habitat conservation plans for renewable resource areas, and other activities
to facilitate renewable energy development in California and neighboring regions.

Purpose of this RFO

The purpose of this Request for Qualifications (RFQ) is to select a Prime Contractor
(Contractor) to assist in evaluating energy facilities applications (e.g., certification of
new power plants and related transmission lines, compliance monitoring of permitted
facilities, and designating transmission corridors) and for other activities in the areas of
environmental impact assessment, engineering, and related regulatory matters.

The Energy Commission is seeking one team of technical specialists led by a
Contractor. A single Bidding Firm, and not a group of representatives from different
companies, must submit a Statement of Qualifications (SOQ) as the prime contractor.
The prime contractor will be responsible for all contract administrative duties, analysis,
project management, report preparation, quality assurance, graphics support services,
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l. Introduction, continued

directing team members in all contract provisions, and participating in technical work
assignments. The Contractor and the team can be from the same pre-existing
organization, such as a full service consultant Bidding Firm, or they can be from
separate organizations (or self-employed) and form a partnership that can successfully
work together for purposes of this RFQ. The term “Bidding Firm” is used in this RFQ to
refer to the company or entity submitting a SOQ.

RFO Organization

This RFQ is organized into the following sections:

Section | = Provides a summary and administrative overview.
Section Il - Provides an explanation of the background for this project.
Section Il — Provides an explanation of the work to be performed.

Section IV— Provides an explanation of conflict of interest requirements.

Section V- Provides an explanation of the format, documents, and technical expertise
to submit a successful Statement of Qualifications.

Section VI — Provides administrative detail, including legal requirements of the RFQ.

Section VII —Provides an explanation of the evaluation process

Available Funding

There is a maximum of up to $15,000,000.00 available for the contract resulting from
this RFQ. This is an hourly rate plus cost reimbursement contract with a ceiling on the
total contract amount.

The Energy Commission reserves the right to reduce the contract amount to an amount
deemed appropriate in the event the budgeted funds do not provide full funding of
Energy Commission contracts. In this event, the Contractor and the Energy
Commission Contract Manager shall meet and reach agreement on a reduced scope of
work commensurate with the level of available funding.

ELIGIBLE BIDDERS

This solicitation is restricted to private entities, including non-profit organizations and
private universities, and any public entity that can meet the requirements of this
solicitation (e.g., Disabled Veteran Business Enterprise participation) and agree to the
attached terms and conditions that will be included in the resulting agreement. Even if
public entities cannot meet these requirements or agree to the terms, they can still
participate as subcontractors.

The reason for this distinction is that the Department of General Services, which has
oversight of state contracting, no longer allows the Energy Commission to include
different terms and conditions within the same solicitation. The Energy Commission
used to do this because some public entities cannot agree to the same terms and
conditions that apply to private entities. Every entity that bids under this solicitation
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l. Introduction, continued

must meet the solicitations requirements and must agree to the terms and conditions
included. The Energy Commission will not award contracts to non-complying entities.

Retainer Contract

Any contract awarded as a result of this RFQ will be a “retainer” contract. The selected
contractor will be held on retainer and will be assigned work via work authorizations.
Work authorizations will be assigned by expertise, or project workload. The Energy
Commission makes no guarantee that any or all of the funds will be assigned in any
given year.

Key Activities and Dates

Key activities and tentative dates for this RFQ are presented below:

Activities Tentative Dates
RFQ release February 15, 2012
Pre-Bid Conference February 29, 2012
Written Question Submittal Deadline February 29, 2012
Distribute Questions / Answers and Addenda (if any) March 07, 2012
Deadline to submit SOQ by 3:00 p.m. March 21, 2012
SOQ Discussions with Bidding Firms April 2, 2012
Notice of Selection April 4, 2012
Cost Negotiations April 4— April 13, 2012
Notice of Proposed Award April 13, 2012
Energy Commission Business Meeting June, 2012
Contract Start Date June, 2012
Contract End Date May 31, 2015

Pre-Bid Conference

There will be one Pre-Bid Conference; participation in this meeting is optional but encouraged.
The Pre-Bid Conference will be held at the date, time and location listed below. Please call
(916) 654-4381 or refer to the Energy Commission's website at www.energy.ca.gov/contracts to
confirm the date and time. Prospective Bidding Firms are encouraged to attend the meeting to
be held on:

February 29, 2012 at 2:00 pm

Hearing Room B

California Energy Commission

1516 Ninth Street, Sacramento, CA 95814

At the option of the Energy Commission, questions posed during the Pre-Bid
Conference may be answered either orally or in writing.

Participation through WebEXx, the Energy Commission's on-line meeting service.
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l. Introduction, continued

To participate in the meeting using the WebEx onscreen and audio functions, please go
to the following URL in your web browser on the date and time of the meeting:

COMPUTER LOGON WITH A DIRECT PHONE NUMBER

1. Please go to https://energy.webex.com and enter the unique meeting number; 927
214 412

2. When prompted, enter your information and the following meeting password: meeting@?2
3. After you login, a prompt will appear on-screen for you to provide your phone number. In

the Number box, type your area code and phone number and click OK to receive a call
back on your phone for the audio of the meeting. International callers can use the
"Country/Region" button to help make their connection.

COMPUTER LOGON FOR CALLERS WITH AN EXTENSION PHONE NUMBER, ETC.

1. Please go to https://energy.webex.com and enter the unique meeting number: 927 214
412. When prompted, enter your information and the following meeting password:
meeting@2

3. After you login, a prompt will ask for your phone number. CLICK CANCEL.

4, Instead call 1-866-469-3239 (toll-free in the U.S. and Canada). When prompted, enter

the meeting number above and your unique Attendee ID number which is listed in the
top left area of your screen after you login. International callers can dial in using the
"Show all global call-in numbers" link (also in the top left area).

TELEPHONE ONLY (NO COMPUTER ACCESS)

1. Call 1-866-469-3239 (toll-free in the U.S. and Canada) and when prompted enter the
unique meeting number above. International callers can select their number from
https://energy.webex.com/energy/globalcallin.php

TECHNICAL SUPPORT

For help with problems or questions trying to join or attend the meeting, please call WebEx
Technical Support at 1-866-229-3239.

System Requirements: To see if your computer is compatible, visit
http://support.webex.com/support/system-requirements.htmi

Meeting Preparation: The playback of UCF (Universal Communications Format) rich media files
requires appropriate players. To view this type of rich media files in the meeting, please check
whether you have the players installed on your computer by going to
https://energy.webex.com/energy/systemdiagnosis.php

CALENDAR

To add this meeting to your Microsoft Outlook or compatible calendar program, click the
following link or copy the link and paste it into your Web browser:
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https://energy.webex.com/enerqy/[.php?ED=176792347&UID=1346141167&ICS=MI&LD=1&RD=2&ST=1
&SHA2=CLgfRhh3GbFKkWbV3FAY3serr7nOAH;2vii7/klzZW3bs=&RT=MiMO

Please be aware that the workshop's WebEx audio and onscreen activity will be recorded.

Questions

During the RFQ process, questions of clarification about this RFQ must be directed to
the Contracts Officer listed in the following section. You may ask questions at the Pre-
Bid Conference, and you may submit written questions via mail, electronic mail, and by
FAX. However, all questions must be received by 5:00 pm on the day of the Pre-Bid
Conference.

Approximately two weeks after the Pre-Bid Conference, question and answer sets will
be mailed to all parties who requested a copy of this RFQ from the Commission
Contracts Office and to all who attended the Pre-Bid conference and provided their
contact information on the sign-in sheet. The questions and answers will also be posted
on the Commission’s website at: http://www.energy.ca.gov/contracts/index.html.

Any verbal communication with a Commission employee concerning this RFQ is not
binding on the State and shall in no way alter a specification, term, or condition of the
RFQ. Therefore, all communication should be directed in writing to the Energy
Commission’s Contract Officer assigned to the RFQ.

Whom to Contact

This RFQ is available through the Energy Commission’s Web Site at
www.energy.ca.gov/contracts. Questions or clarifications about this RFQ should be
directed to:

Andrew Ferrin, Contract Officer
California Energy Commission
1516 Ninth Street, MS-18
Sacramento, CA 95814
Telephone: (916) 654-4921
FAX: (916) 654-4423

How to Respond to This RFO

Responses to this solicitation will be in the form of a Statement of Qualifications (SOQ)
according to the format described in this RFQ. The SOQ shall document the Bidding
Firm’s qualifications to perform the tasks described in the Scope of Work found in this
RFQ.
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l. Introduction, continued

Reference Documents

Bidding Firms responding to this RFQ may want to familiarize themselves with the
following publications available on-line and in the Energy Commission Library:

Rules of Practice and Procedure Power Plant Site Certification Regulations, California
Energy Commission, Publication No. 800-00-006, August 2000 (available online at
www.energy.ca.gov/reports/2000-08_800-00-007_TITLE20.PDF)

Energy Facility Licensing Process - Developers Guide of Practices & Procedures,
California Energy Commission, Publication No. 700-00-007, November 2000 (available
online at www.energy.ca.gov/siting/documents/2000-12-07_700-00-007.PDF)
(Developer’'s Guide)

Electric Transmission Corridor Designation Process Regulations, Publication number
CEC-140-2008-002 (available online at www.energy.ca.gov/2008publications/CEC-140-
2008-002/CEC-140-2008-002.PDF)

Best Management Practices and Guidance Manual: Desert Renewable Energy Projects,
Renewable Energy Action Team, REAT-1000-2010-009-F (available online at
www.energy.ca.gov/2010publications/REAT-1000-2010-009/REAT-1000-2010-009-
F.PDF)

The above reference documents are available in the Energy Commission Library for
review Monday—Friday from 8:30 a.m. to 12 p.m. and 1:00 to 4:30 p.m. at:
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. Background

The Energy Commission administers comprehensive programs for permitting energy
facilities, compliance monitoring of approved energy facilities, transmission system
planning and transmission corridor designation on behalf of the State of California.
Energy facilities sited (licensed) by the Energy Commission include thermal power
plants 50 megawatts and larger, connecting transmission lines, and related facilities. A
transmission corridor zone designated by the Energy Commission, typically 1500 feet in
width, consists of the geographic area necessary to accommodate the future
construction and operation of one or more high-voltage electric transmission lines.

The Energy Commission Decision (Decision) to approve an Application for Certification
(AFC) for a power plant functions as a license or permit to construct and operate the
project. The Energy Commission’s process includes a comprehensive review that
satisfies the requirements of the California Environmental Quality Act (CEQA),
encompasses the engineering aspects of the proposed energy facility and evaluates the
project’s impacts on the reliability of the state’s transmission system. The process is
designed to consolidate the variety of local and state permitting processes normally
required by development projects, and integrate federal permitting requirements as
much as possible into one overall proceeding. Following the certification of a project by
the Energy Commission, the staff monitors the construction, operation and closure of
the project to assure its conformance with the conditions of certification. Staff also
reviews proposed project amendments through its compliance program.

The Energy Commission may also exempt thermal power plants from the certification
process through its Small Power Plant Exemption (SPPE) process if the project is less
than 100 megawatts and has no unmitigated adverse impacts on the environment and
no unmitigated adverse impacts on energy resources. Unlike the AFC process, the
SPPE is an exemption from the licensing process and is not a permit or license to build
the project. The Energy Commission is still the lead agency under CEQA and will
prepare an Initial Study and Final Decision. The power plant developer must apply for
the various appropriate licenses and permits from local, state and federal agencies.
Those local and state agencies will use the Energy Commission’s CEQA document
when issuing their respective permits.

The Energy Commission’s transmission corridor zone designation (TCD) process
includes the determination of the consistency of a proposed corridor zone with the latest
Strategic Transmission Investment Plan (Strategic Plan) adopted by the Energy
Commission; the preparation of a Program Environmental Impact Report (PEIR) by the
Commission staff; and staff consultation with and participation of local, state and federal
agencies, tribal governments, non-governmental organizations, affected landowners,
and the public in the proceeding. The environmental assessment includes a review of
alternative corridors and “non-wires” alternatives, such as conservation or demand
response measures, and evaluates constraints, impacts, mitigation measures and
avoidance opportunities. The Commission’s determination of the corridor’s consistency
with the Strategic Plan and the PEIR provide the basis for designation of a transmission
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. Background, continued

corridor zone and can be used, consistent with CEQA, to streamline the future
permitting of a transmission line within the corridor.

In addition to reviewing TCD applications, the Energy Commission may, on its own
motion, propose a TCD. Energy Commission staff would be responsible for developing
such a proposal and representing it through the review process.

In the power plant and transmission line siting and transmission corridor zone
designation processes, the Energy Commission staff acts as an independent party
which makes recommendations to the Energy Commissioners, who are the decision
makers in the proceedings.

The Energy Commission’s Siting and Designation Processes

The Energy Commission’s siting and designation processes are composed of the
following components:

e Prefiling guidance to developers preparing applications;

e Data adequacy review to determine if the application contains the minimum
information required by regulation so that all the subsequent analyses can begin;

e Issue identification report which outlines the issues which are likely to be discussed
during the application review;

e Informational hearing for the public conducted by the Energy Commission
Committee (Committee) assigned to the proceeding;

e Data requests (and data responses review) which are given to the applicant to clarify
the required information submitted in the application and to supplement the
description of the project, impacts, alternatives, and mitigation measures;

e Preliminary Staff Assessment (PSA) or Draft PEIR preparation, which outlines the
staff’s initial views on the issues and how they might be resolved;

e Public workshops to resolve the issues described in the PSA or Draft PEIR,
considering the input from the public, governmental agencies, and other interested
parties;

e Final Staff Assessment (FSA) or Final PEIR (FPEIR) preparation, which outlines the
staff's views on all resolved issues, defines the staff's position on unresolved issues,
and provides a recommendation and basis for an Energy Commission decision on
the application and all appropriate conditions of certification or designation;

e Public evidentiary hearings on the FSA or FPEIR, conducted by the Committee, to
solicit all parties’ views on the unresolved issues;

e Presiding Member’s Proposed Decision (PMPD), which describes how the
Committee proposes to resolve all the issues, recommends if the Energy
Commission should approve the application, and defines the Conditions for
Certification or Designation, if approved,;

e Final Decision based on a public hearing and vote of the full Energy Commission.
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. Background, continued

e Compliance monitoring of a Certification conducted by staff to ensure the approved
facilities are built and operated in accordance with the Conditions of Certification.

e Review and analysis of proposed amendments of project certifications that have
been approved by the Energy Commission.

e Review of a Transmission Corridor Zone Designation and associated conditions at
least every 10 years.

e Respond to a local agency that has notified the Energy Commission of a potential
development project that could threaten the potential to construct a high-voltage
electric transmission line in the designated corridor.

The Project Team

When an application is filed, a Project Manager, staff attorney, and technical experts are
assigned in the appropriate environmental and engineering fields to form a project team.
The project team works under the direction of the Project Manager to meet the project
schedule developed by the Project Manager and adopted by the Committee.

The Application Review

Project team members review the application and prepare their respective data
requests and analyses to meet the various product requirements, and participate in
public workshops and hearings to explain their work products, and listen to comments.
They also work with their respective public agency counterparts to ensure the agency
views and legal requirements are incorporated into the staff's analysis. All staff
products undergo a review for quality and consistency with Energy Commission
practices.

While the project team reviews the project as described in the application, the applicant
may propose changes to the project design, which require the relevant analysis to be
adjusted. These project design changes are described by the applicant in supplements
to the application. The Committee may also want staff to consider additional issues that
may not have been previously analyzed. The Committee defines these additional
issues in Committee Orders, which may direct parties to file additional materials.

Other Environmental, Engineering and Requlatory Activities

The Energy Commission conducts a range of activities designed to facilitate the siting of
energy infrastructure facilities or the designation of transmission corridors in California.
This includes the programmatic assessment of issues related to permitting of energy
infrastructure facilities, including transmission lines; gathering and analyzing
environmental and engineering data related to energy infrastructure permitting; and
advising local, state, and federal agencies on regulatory issues related to the permitting
of energy infrastructure facilities or the designation of transmission corridors. This work
requires the same core environmental, engineering and regulatory expertise required for
the Energy Commission’s siting of power plants, and designating of transmission
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. Background, continued

corridors. Following are some examples of the activities carried out by the Energy
Commission.

Analyzing the Affect of New Legislation, Requlations, Laws, Leqgal Decisions and
Policies on Electricity Infrastructure Permitting and Operation

The Energy Commission identifies and reviews new legislation, regulations, laws, legal
decisions and policies that affect the permitting or operation of California’s electricity
infrastructure or related planning processes.

For example, water policies at the federal and state level are restricting the use of once-
through cooling in existing and proposed power plants to address the significant impact
of once-through cooling on marine life. The Energy Commission is responsible for
analyzing the environmental and engineering implications of such policies, and for
recommending policies to balance state and federal environmental goals with the state’s
need for reliable supplies of electricity.

For example, legislation addressing climate change, such as AB 32 (2006 Nuiiez),
requires California industries to reduce their greenhouse gas emissions over time. The
Energy Commission may provide environmental, engineering, and regulatory technical
support to help develop greenhouse gas related policies and regulations pursuant to
legislation such as AB 32 and related executive orders. The Energy Commission will
likely be responsible for developing criteria, in consultation with the Air Resources
Board, to evaluate the greenhouse gas emissions and associated environmental
impacts of power plant projects under Energy Commission permitting jurisdiction, as
well as policies for mitigating project climate impacts, and approving or denying power
plant applications based on project greenhouse gas emissions.
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.  SCOPE OF WORK

About This Section

In this section, the Energy Commission describes the tasks the Bidding Firm (referred to
as “Contractor” in the Scope of Work) will be asked to perform under the direction of the
Energy Commission Contract Manager. This section also describes the work
assignment process, deliverables, and due dates.

Work Guarantee

All members of the Contractor team, including employees of the Contractor, are eligible
to perform and may be assigned technical work. However, there is no guarantee that
work will be required in all areas, or that every person or firm listed in this Agreement
will receive work during the Agreement period. Additional people or firms may be added
during the course of this Agreement, if necessary, upon approval by the Energy
Commission staff.

Work Authorizations

This is a “Work Authorization” Agreement and no work shall be undertaken unless
authorized by the Energy Commission through a specific written document called a
“Work Authorization”. The Contract Manager will prepare and issue the written work
authorizations that define the scope of work, the schedule of deliverables and the
project budget. The amount of Contractor assistance required for each project will vary
depending on the availability of Energy Commission staff with expertise in specific areas
and the sensitivity of issues associated with the project. Final assignment of tasks and
maximum payment on individual projects will be described in work authorizations signed
by the Contractor and Energy Commission’s Contract Manager.

To ensure the timeliness and success of all work performed under this Agreement, the
Contract Manager will work closely with the Contractor to administer the Agreement,
and a staff person will be assigned as a Work Authorization Manager to direct and
review the work of assigned contractors on individual work assignments throughout all
phases of the Agreement. The Energy Commission staff will review all products and
deliverables to ensure quality, consistency and compliance with Energy Commission
policies.

All Work Authorization must be reviewed by the Energy Commission’s Information
Technology Services Branch (ITSB) to determine if any information technology (IT)
activities or acquisitions are included in the Work Authorization. If it is determined the
Work Authorization includes IT activities or acquisitions the Energy Commission’s Chief
Information Officer or designee must approve the Work Authorization before the Work
Authorization can be executed. Activities under the Agreement may include, but may
not be limited to using GIS software to produce maps.
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lll.  Scope of Work, continued

Work Performance

The Energy Commission cannot accurately predict far into the future when work will be
required under this Agreement. The need to supplement staff resources with the
Contractor’s services will vary in response to submittals by developers of energy
facilities, possible Energy Commission decisions to designate a transmission corridor on
its own motion, or a directive from the Governor’s Office to carry out siting-related or
designation-related activities. Further, once the need for work is initiated, the work may
need to proceed at a quick pace to meet the required analytical and procedural
deadlines. Accordingly, the Contractor will need to be able to respond to the Energy
Commission’s requests for technical support on a timely basis. The Contractor shall
respond to requests for work in accordance with the following pattern:

. The Energy Commission’s Contract Manager shall provide at least two (2)
week’s notice that a significant work effort will be required and the Contractor will
need to assemble an effective and trained team during that period.

. The Contractor shall provide individual experts to handle specific issues with only
two (2) days’ notice.

. The Contractor shall return telephone calls and e-mails from the Energy
Commission’s Contract Manager and provide an initial response within four (4)
hours.

. The Contractor and all team members shall meet the agreed upon product
deadlines on the day they are due.

. The Contractor and all team members shall meet the agreed upon event
deadlines on the day, hour, and location needed.

. The Contractor shall provide quality assurance on its draft products before
delivery to the Energy Commission’s Work Authorization Manager.

Contractor Activities

The Contractor shall perform the following activities in carrying out the tasks under this
Agreement. These activities are the general types of work Contractor will perform, in
order to accomplish the tasks listed in this Agreement. These are not stand-alone
activities, but are the types of work required to perform tasks 1-16 below. All work
requested via work authorization will fit within one or more of the 16 tasks.

e Perform California Environmental Quality Act (CEQA) and National
Environmental Protection Act (NEPA) analysis.

e Perform environmental and engineering analysis.

e Develop recommendations regarding environmental and engineering issues.
e Prepare written testimony and present oral testimony.

e Write, edit and/or publish technical reports.
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Scope of Work, continued

Review and comment on technical reports.

Identify, review and evaluate data. Develop information requests for data from
sources outside of the Energy Commission, such as project developers,
agencies, or other sources with information relevant to permitting electricity
infrastructure.

Conduct literature searches and review existing studies.

Attend, participate in, facilitate, organize and/or present at meetings, workshops
and hearings.

Conduct field assessments to collect and analyze information on energy and
environmental resources, land use patterns, existing energy facilities,
engineering suitability of specific sites for electricity generation and transmission
facilities, and related environmental and engineering matters.

Evaluate the effects of existing or proposed laws, ordinances, regulations and
standards of local, state or federal agencies on the permitting and operation of
power plants and transmission lines or the designation of transmission corridors.

Consult with agencies in determining the applicability of their laws and
regulations to power plant licensing or transmission corridor designation
applications, and in planning for the permitting and development of energy
resources and related transmission line infrastructure.

Use complex analytical models and decision support tools related to
environmental and engineering matters, including developing high quality model
inputs and assumptions.

Compare the potential environmental impacts, engineering feasibility, potential
costs and electricity system impacts of different electric generation or
transmission project types and configurations, generally or in specific
environmental settings.

Answer Energy Commission staff's, Commissioners’, and Commissioner
Advisors’ technical questions about environmental, engineering, and regulatory
issues associated with electric generation projects and transmission lines.

Specific Tasks

The Contractor will be required to perform management functions; to complete a series

of specific tasks in analyzing Applications for Certification (AFC), Applications for

Amendments to Energy Commission Decisions and existing Conditions of Certification

(Amendments); Small Power Plant Exemptions (SPPESs), Transmission Corridor

Designation (TCD) applications; and to provide technical support services.
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lll.  Scope of Work, continued

Upon issuance of a work authorization, Contractor shall:

Management and Administration

(Task 1)

The Contractor will be required to perform the following management task.
Task 1 — Contract Management and Administrative Duties

A maximum of 10% of the total Agreement budget will be allocated for this task. The
Contractor will be required to perform contract management and administrative duties to
manage the Agreement.

The Contractor shall:

e Supply cost estimates for potential work tasks to Energy Commission technical staff.

e After approval of potential work tasks by the Energy Commission Siting,
Transmission and Environmental Protection Division management, supply
information for work authorization development to the Energy Commission Work
Authorization Manager; including a definition of the scope of work, the schedule of
deliverables and the work task budget.

e Prepare and execute agreements with subcontractors that convey all provisions
contained in the Agreement and specific work authorizations between the Energy
Commission and the Contractor.

e Enforce subcontract provisions, and in the event of failure of the subcontractor to
perform satisfactorily, recommend actions to resolve the problem.

e Require subcontractors to provide invoices which correctly identify personnel, rates,
actual hours, and direct expenses charged to each task of each work authorization
and which provide adequate documentation to justify expenses, including electronic
copies of completed deliverables. Maintain electronic record of invoices and invoice
documentation, including completed deliverables. For work assignments spanning a
lengthy period, the work authorization may be structured to allow billing for
completed interim deliverables. Subcontractor invoices will be reviewed by the
Contractor and the Energy Commission Work Authorization Manager, technical staff,
or Contract Manager for accuracy and completeness.

e Provide monthly progress reports by the tenth of each month to the Energy
Commission’s Contract Manager on the Contractor’'s and subcontractors’ progress
for work assignments, including a summary of contract expenditures to date.

e Submit monthly invoices by the tenth of each month to the Energy Commission’s
Accounting Office with a copy to the Energy Commission Contract Manager.
Invoices shall indicate the labor costs, operating expenses, fees and Disabled
Veterans Business Enterprise (DVBE) amounts. Invoices shall coincide with the
monthly progress report timeframe. Invoices will not list work authorizations not
issued at the time of invoice preparation.
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lll.  Scope of Work, continued

e Pay subcontractors for satisfactory products within five working days after payment
is received from the Energy Commission.

e Develop and maintain a secure website to share contract-related information with
Energy Commission staff and to track the status of all work authorizations.

e For each fiscal year, prepare a Final Report on the work accomplished during that
fiscal year and a brief (200 words or less) abstract.

Incidental Services Tasks
(Task 2 and 3)

In addition to Management and Administration duties (Task 1), the Contractor shall
provide incidental services to support the environmental and engineering related work of
Energy Commission staff and consultant technical specialists.

Task 2 — Document Production

The Contractor shall:

e Produce graphics to support Energy Commission documents and analysis, including
Geographic Information Systems (GIS) maps, and photographic and artistic
renderings.

e Write, edit and synthesize technical documents based on technical information from
one or more sources to ensure the technical accuracy, correct grammar, unified
style and clarity of Energy Commission documents, including without limitations,
staff assessments and PMPD. Ensure that the written products of staff and the
Contractor’s technical specialists clearly convey their intended message to the public
and all stakeholders.

e Format and prepare electronic documents for high quality printing and/or binding.
Print and/or bind documents in high-quality formats.

Task 3 — Interpreting and Translation Services

e The Contractor shall translate documents and/or interpret verbal comments between
English and Arabic, Armenian, Cantonese, Cambodian, Farsi, Hmong, Korean,
Mandarin, Punjabi, Russian, Spanish, Tagalog, Viethamese and other languages as
required. Interpreting services will be required at onsite and offsite meetings,
workshops and hearings.

Power Plant Siting and Transmission Corridor Designation Tasks
(Tasks 4 — 10)

The Contractor will be required to perform the following tasks to support the Power
Plant Siting and Transmission Corridor Designation Programs. The specific tasks and
degree of effort the Contractor performs for each project may vary. Work authorizations
for specific applications for AFCs, SPPEs, Amendments and TCD projects will detail the
location of the proposed project and technical area for Contractor’'s work. Specific due
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lll.  Scope of Work, continued

dates for Contractor’s work will be set pursuant to the project schedule developed by
the project manager for the project application.

Energy Commission staff may direct the Contractor to review TCD applications from
developers or utilities, and/or staff proposed TCD applications. For a TCD application
the Contractor has helped staff to prepare, the Contractor may be directed to represent
staff on the application in the TCD proceeding.

Task 4 — Data Adequacy Assessment (Applies to AFC/TCD Only)

The Energy Commission must determine if applications contain the substance of
information required by the appropriate regulations. Energy Commission staff must
make a data adequacy recommendation to the full Commission within 30 days of the
filing of the application, and the Energy Commission must act on the recommendation at
a public meeting within 45 days of the filing. If the Energy Commission finds that the
application is incomplete, it must provide the applicant a written list of deficiencies that
must be addressed in a supplemental filing by the applicant, should the applicant
choose to continue. The Energy Commission must make any subsequent data
adequacy determinations within 30 days of receipt of the supplemental filing.

The Contractor shall:
e Compare the contents of the application with the information requirements.

e |dentify any deficiencies.

e If necessary, meet with the applicant in a pre-acceptance workshop and explain
the deficiencies and expected information.

e If necessary, assist the Energy Commission’s Siting, Transmission and
Environmental Protection Division Management in forming an overall data
adequacy recommendation.

e If necessary, participate in a data adequacy hearing. To be completed within 45
days after filing.

The schedule for activities and products varies between AFCs and TCDs. The typical
schedule for activities and products during a 12-month AFC or TCD data adequacy
review is as follows:

Event Calendar Product
Day

Document Received -0- Application
Pre-acceptance Workshop if needed 15 Workshop
Staff Data Adequacy 20 Data Adequacy
Recommendations to Project Worksheets
Manager (PM)
Data Adequacy Briefing with Division 25 Meeting
Management
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lll.  Scope of Work, continued

Data Adequacy 28 Meeting

Recommendations to Executive Office

Executive Office Data Adequacy 30 Recommendation

Recommendation to Energy
Commission

Business Meeting on Data Adequacy 45 Business Meeting
Order

Note: All days are based upon the date of filing.

Task 5 — Discovery (Applies to AFC/SPPE/Amendment/TCD)

During the discovery phase of the project, the Contractor will collect all information
necessary to evaluate the project and prepare the analysis in the next task.

The Contractor shall:

e Review the application and other materials and coordinate with appropriate state,
local, or federal agencies to determine the significant issues of the project for
each technical area.

e Prepare data requests and attend publicly noticed workshops to discuss either
the requests or the applicant’s responses if additional information is needed from
the applicant.

e Participate in site visits, necessary field studies and informational hearings.

The schedule for activities and products varies between AFCs, SPPEs, Amendments
and TCDs. The typical schedule during the 12-month AFC or TCD discovery phase is
as follows:

Event Calendar Product
Day

Written Data Requests to PM 15 Data Requests
Data Requests to Applicant 25 Letter
Site Visit/Informational Hearing 30-45 Field Trip
Data Request Workshop 35 Workshop
Responses Filed 55 Responses
Data Response Workshop 65-75 Workshop
Second Data Requests to PM (if needed) 70 Data Requests
Second Data Requests to Applicant (if 80 Letter
needed)
Second Data Request Workshop (if needed) 85 Workshop
Second Set of Responses Filed (if needed) 100-110 Responses
Second Data Response Workshop (if needed) 115-120 Workshop

Note: All days are based upon the date acceptance. Actual schedules may vary
based upon the Committee Orders, issues in the case, and type of process.
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lll.  Scope of Work, continued

Task 6 — Analysis (Applies to AFC/SPPE/Amendment/TCD)

This task requires the Contractor to prepare a written evaluation of the project for each
technical area assigned.

The Contractor shall:

o |dentify all applicable federal, state and local laws, ordinances, regulations,
standards (LORS), policies or plans that apply to the project.

e Describe the existing conditions at or near the project.
e Assess the direct, indirect and cumulative impacts of the proposed project.
e Evaluate the project’s ability to comply with applicable LORS.

e Evaluate applicant’s proposed measures to eliminate or reduce significant
impacts or comply with applicable laws.

e Recommend additional mitigation measures.

e Evaluate, and make recommendations regarding, any feasible alternatives to the
project.

e Recommend specific conditions for certification or designation and methods for
verifying that conditions have been met.

Analyses will be based upon Contractor’s review of the application, communication with
appropriate federal, state and local agencies, attendance at informational hearings,
consideration of various parties’ comments and concerns, participation in site visits and
necessary field studies, review of available information, and independent analyses.

The Energy Commission will specify the analysis format. The Contractor will be
expected to give consideration to various parties’ comments and concerns, respond to
any comments from Energy Commission staff and incorporate changes into the draft or
final analyses that do not compromise the Contractor’s professional expert analysis.
Workshops may be conducted with the applicant to discuss the results of the analysis
and/or proposed recommendations.

The schedule for activities and products varies among AFCs, SPPEs, Amendments and
TCDs. The typical schedule during the 12-month AFC or TCD analysis phase is as
follows:

Event Calendar Product
Day
Sections of Preliminary Staff Assessment 70 PSA or DPEIR
(PSA) or Draft Program EIR (DPEIR) with Section
no Data Requests
PSA or DPEIR Sections for Areas with 105 PSA or DPEIR
only one set of Data Requests Sections
All Remaining PSA or DPEIR Sections 141 PSA or DPEIR
Sections
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lll.  Scope of Work, continued

PSA or DPEIR Distributed 150-165 | PSA or DPEIR

PSA or DPEIR Workshops 165-180 | Workshops

Pre-hearing Conference Statements Filed 175 PHC Statements

Pre-hearing Conference 180-200 PHC

FSA or Final PEIR (FPEIR) Filed 200-220 | FSA or FPEIR
(Testimony)

Note: All days are based upon the date acceptance. Actual schedules may vary
based upon the Committee Orders, issues in the case, and type of process.

The staff assessment for a SPPE is shorter since it consists only of an initial
study and separate analysis of power plant efficiency. Only one draft is prepared
and submitted for public review and the entire process from application to
Commission Decision is only 135 days long.

Task 7 — Hearings/Decisions (Applies to AFC/SPPE/Amendment/TCD)

The Contractor will be required to write expert witness testimony and present it at
evidentiary hearings. The testimony will be based on the initial analyses and any
subsequent analysis necessary to respond to a specific issue or Committee request.

The Contractor shall:

e Prior to the hearings, participate as needed in PSA workshops and pre-hearing
conferences to discuss conclusions and recommendations with the applicant,
interveners, the public and the Committee. The purpose of these meetings is to
determine areas of potential agreement and disagreement for discussion in the
non-adjudicatory and evidentiary hearings.

e Prior to the evidentiary hearings, work on witness preparation with the Energy
Commission’s legal counsel assigned to the project. The Contractor will work
with counsel to prepare rebuttal testimony and required legal briefs.

e During the hearings, the Contractor shall present expert testimony, answer
guestions of the Energy Commission and legal counsel and respond to cross-
examination.

e Following the hearings, the Committee will prepare the proposed decision. The
Contractor shall review the proposed decision in the appropriate subject areas
and comment on facts, conclusions and recommendations from staff’s
perspective.

e If necessary, the Contractor will appear at hearings on the proposed and final
decisions to present its position. Hearings must commence no earlier than day
90, nor later than day 240 in the 12-month process.

The schedule for hearings and decisions varies among AFCs, SPPEs, Amendments
and TCDs. The typical schedule during the 12-month AFC or TCD hearings/decisions
phase is as follows:
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Scope of Work, continued

Event Calendar Day Product
Evidentiary Hearings 220-240 Hearing
Committee Issues Presiding Member’s 305 Presiding Member’s
Proposed Decision Proposed Decision
Committee Hearing on Proposed 330 Hearing
Decision
Staff Comments on Presiding 335 Comments
Member’s Proposed Decision
Hearing on Decision 365 Hearing

Hearings on SPPEs and AFC amendments are similar to those above. During
the SPPE process, however, only a Proposed Decision is prepared for
consideration and final adoption. Note that all Calendar Day listings are
approximate.

Task 8 — Siting Project Management (Applies to AFC/SPPE/TCD)

The Contactor will be required to provide project management services to support
processing AFCs, SPPEs and TCDs.

The Contractor shall:

Plan, organize and direct the work of an interdisciplinary environmental and
engineering staff team engaged in the review of complex or controversial energy
facility siting applications.

Critically review, evaluate and edit project correspondence, reports, testimony,
briefs and position papers. Serve as the editor-in-chief and publisher for all
major project documents. The work will include preparing and publishing
Environmental Impact Reports and Initial Studies/Negative Declarations.

Organize and conduct workshops and meetings among the staff and between the
staff and energy facility developers, other governmental agencies, private
organizations and the public to discuss environmental issues and other siting
concerns.

Represent the Commission staff at Energy Commission business meetings by
making siting project presentations and answering general questions from the
Commissioners.

Provide expert witness testimony in evidentiary hearings on overall features of
the proposed project.

Task 9 — Compliance Monitoring and Analysis of Amendments

The Contractor will be required to provide technical and project management support to
the Power Plant Compliance program. This will include compliance monitoring and
analysis of proposed Amendments to Energy Commission Decisions, as detailed below.
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lll.  Scope of Work, continued

The Contractor shall:

e Coordinate with power plant owners/operators and relevant state and local
agencies to monitor the project’s compliance with conditions of certification
included in the Energy Commission’s Decision.

e Review periodic compliance reports filed during both the construction and
operating phase of a project, as well as site visits, to assess whether the project
is in compliance. If compliance issues are identified the Contractor will be
required to provide written analyses and recommendations to resolve them.

e Review and analyze proposed project compliance amendments, which an
owner/operator may file after a project has been approved by the Energy
Commission. Amendments may include minor changes to conditions of
certification affecting the construction or operation of a project, or involve major
changes to the design, location or operation of a project. In conducting the
analysis, the Contractor will need to evaluate, in consultation with appropriate
agencies, whether the proposed amendment will result in significant unmitigated
environmental impacts or conflict with applicable laws, ordinances and
regulations. Based on the analysis, the Contractor will be required to coordinate
the work of technical specialists preparing written staff analyses, including
findings and appropriate recommendations.

e Provide engineering oversight over the Energy Commission Delegate Chief
Building Officials (DCBO) responsible for project code compliance during
construction activities. Support DCBO audits, review of specific DCBO issues
and development of DCBO related guidance documents.

e Present Compliance staff analysis at a workshop or public hearing and respond
to questions.

Task 10 — Cultural Resources Cumulative Impact Mitigation Support

Large solar projects located in the same region have the potential, collectively, to have
a significant cumulative impact on the cultural resources of the region. Mitigating such
cumulative impact may require a unified effort, which can be difficult to achieve when
multiple projects with varying ownership patterns are responsible for implementation. In
these circumstances, the Energy Commission may decide to manage the mitigation
activities in-lieu of the project owners, although the project owners must still take
financial responsibility for mitigating the project impacts by paying for the effort.

For example, the Energy Commission staff is currently managing such a mitigation
effort to address the cumulative impact from several certified solar projects. This effort
involves region-wide cultural landscape studies that entail extensive prehistoric and
historic-period data acquisition from past and current projects, data analysis and
synthesis, the production of a report, and possibly the nomination of one or more of the
identified landscapes to the National Register of Historic Places (NRHP). This effort is
expandable if new projects are proposed in same region. The current landscape
studies make use a range of specialized contract personnel, including archaeologists,
geoarchaeologists, ethnographers, historians, historical archaeologists, and GIS
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lll.  Scope of Work, continued

database designers and managers. Future landscape studies would require similar
expertise.

To support Energy Commission-managed cultural resources cumulative impact
mitigation efforts, the Contractor shall:

¢ Review and assess the existing cultural resources information for the
landscapes; meet and confer with Energy Commission and any involved federal,
state and county cultural resources staffs, project cultural resources personnel,
and Native American tribal representatives; and set up inter-project coordination
protocols.

e Work with all project archaeologists, geoarchaeologists, ethnographers and
historians to ensure the accurate and consistent recordation of landscape data
and the accurate and consistent coding of data for input into a GIS database.

e Compile and synthesize regional geomorphological data and provide site-specific
landform information to project archaeologists.

e Collaborate to set up, populate, maintain and process data for a GIS database
for the landscapes.

e Synthesize all available previously and newly recorded archaeological,
geoarchaeological, ethnographic, and historical data; decide, for each landscape,
if an NRHP nomination is warranted; write the nominations, if justified; and write
a final report on the conduct and results of each landscape study.

e Add data from new, later projects in the region into landscape GIS databases
and nominations.

e Assist the Energy Commission in disseminating the results of the landscape
synthetic studies to both the professional community and the public, act as
technical advisors for the development of public presentations of information
generated by the landscape program, and support on-going Native American
heritage preservation projects.

Task 11 — Preparing Transmission Corridor Designation Applications

The Energy Commission may, under its own motion, propose the designation of a
transmission line corridor. In that event, the staff will file an application to designate the
proposed transmission line corridor. The Contractor may be directed to assist staff in
preparing one or more applications to designate transmission corridors in support of one
or more Energy Commission motions. When directed by staff to assist in preparing an
application, the Contractor shall ensure the satisfaction of all informational requirements
under Title 20, California Code of Regulations, section 2321 and Appendix A for each
technical section assigned by the staff.
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The Contractor shall assist staff with the following:

e Prepare a description of the proposed transmission corridor, its location, the
region in which it is proposed to be located, and the transmission facilities
anticipated to be within the corridor.

e Prepare a description of planning time frame, objectives and conformance of the
proposed corridor with the state’s needs and objectives as set forth in the latest
adopted Strategic Transmission Investment Plan (STIP).

e Prepare a description of a reasonable range of alternative corridors that could
meet the basic objectives of the proposed corridor.

e Prepare an environmental assessment of the proposed corridor, including a
reasonable range of alternatives and feasible ways to mitigate or avoid
foreseeable significant environmental impacts.

e Prepare a description of new generation, energy efficiency and demand
reduction measures that are likely to be available during the planning timeframe
of the proposed corridor.

e Coordinate with federal, state and local agencies to assure conformance of the
corridor with existing laws, ordinances and regulations, existing land use
patterns, and growth management plans and policies.

e Assist staff in preparing the transmission line corridor application and supporting
appendices.

e Prepare written responses to information requests from parties to the
Commission’s corridor designation proceeding.

e Participate in public workshops to present aspects of the application and answer
guestions.

e Prepare and present written testimony, based on the application, at hearings held
by the Commission Committee.

Environmental Services and Engineering Tasks
(Tasks 12 — 14)

The Contractor shall support staff in the continuous updating of the Energy
Commission’s policies and knowledge base regarding power plant siting and
compliance, transmission line planning and corridor designation. This work includes
identifying and reviewing LORS, providing technical assistance regarding greenhouse
gases, climate change and gas transmission pipeline safety, and providing training on
environmental and engineering topics.
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Task 12 —Laws, Ordinances, Requlations and Standards Assistance

The Contractor shall:

¢ |dentify and review Laws, Ordinances, Regulations and Standards (LORS) that
apply to electricity infrastructure projects subject to the Energy Commission’s power
plant certification and transmission corridor designation authority. Applicable LORS
are those that apply to the location, design, construction or operation of a proposed
facility for certification or designation by the Energy Commission.

e Summarize applicable LORS and compile a compendium for each technical area
analyzed in an AFC, SPPE or TCD application. Update the compendium for each
technical area as LORS change.

e Conduct analysis and gather evidence to support Energy Commission rulemakings
to implement new, or revise existing, regulations that apply to electricity
infrastructure projects subject to the Energy Commission’s certification or
designation authority.

¢ Analyze and report on the effects of U.S. Environmental Protection Agency
(USEPA) and State Water Resources Control Board (SWRCB) water quality control
actions on Section 316 (b) of the Clean Water Act and on the use of coastal and
estuarine waters for power plant cooling. Coordinate with federal, state and local
agencies and assist in conducting environmental and/or engineering analysis of
federal and state environmental impact documents related to Section 316 (b) of the
Clean Water Act and SWRCB power plant cooling policies. Assist staff in
developing alternative analyses to be submitted to state or local agencies for use in
developing their cooling water control strategies. Assist staff in conducting
analyses of 1) water consumption in the electric generation sector in California and
2) measures for reducing consumption of potable water and/or impacts from the
use of seawater. Analyses may address, for example, feasibility, costs, benefits,
effects on power plant performance, water and energy supply and consumption,
environmental effects and consequences of power plant retrofits.

Task 13 — Greenhouse Gases and Global Climate Change Assessment

The Contractor shall provide engineering and environmental services technical
assistance to Energy Commission staff, Commissioners, Commissioner Advisors and
other stakeholders in assessing greenhouse gas (GHG) emission impacts in Energy
Commission power plant licensing cases and compliance assessments.

The Contractor shall:

e Evaluate the effects of greenhouse gas reduction programs applicable to
California energy facilities, renewable energy generation market penetration,
federal and state climate change and GHG rulemaking, and energy efficiency
programs. This will establish the baseline conditions and effect of the project on
the baseline and existing GHG reduction programs for Energy Commission
power plant licensing cases and compliance assessments.
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Review GHG emissions estimate forecasts for Energy Commission energy
forecast model inputs and policies and incorporate them into GHG analyses
performed for Energy Commission power plant licensing cases and compliance
assessments.

Provide expert testimony in licensing cases and compliance assessments.

Based on the GHG and Climate Change assessments performed during, and in
preparation for, Energy Commission power plant licensing cases and compliance
assessments, provide expert testimony in state and federal policy and
rulemaking proceedings on global climate change and GHG emissions.

Task 14 — Natural Gas Pipeline Safety Assessment

The Contractor shall provide technical engineering assistance to Energy Commission
staff, Commissioners, Commissioner Advisors and other stakeholders in assessing
natural gas pipelines in the Energy Commission’s power plant licensing cases and
compliance assessments.

The Contractor shall:

O: 2/9/12

Monitor the Order Instituting Investigation (Oll) at the CPUC related to gas
transmission line safety including the San Bruno pipeline rupture incident.
Identify and summarize changes and proposed to changes to gas transmission
line safety related LORS, policies and best practices applicable to Energy
Commission jurisdictional power plants. Based on the natural gas pipeline safety
assessments performed during, and in preparation for, Energy Commission
power plant licensing cases and compliance assessments, provide technical
input to the OIl proceeding on gas transmission line safety.

Conduct a survey of existing Energy Commission jurisdictional power plants’
pipelines and interconnections features, integrity management, maintenance and
record keeping status.

Conduct a review of needs for gas pipeline related Conditions of Certification in
Energy Commission power plant siting cases.

Review Energy Commission jurisdictional power plants’ ongoing compliance with
related LORS.

Conduct a review of potential impacts of interconnections to pipeline
infrastructure and public safety.

Provide expert testimony in licensing cases and compliance assessments.

Based on the natural gas pipeline safety assessments performed during, and in
preparation for, Energy Commission power plant licensing cases and compliance
assessments, provide expert testimony in state and federal policy and
rulemaking proceedings on California power plant natural gas pipeline safety.
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lll.  Scope of Work, continued

Task 15 — Train Staff, Commissioners, Commissioner Advisors and Other
Stakeholders

The Contractor shall provide technical training to Energy Commission staff,
Commissioners, Commissioner Advisors and other stakeholders responsible for
environmental protection or transmission system planning. Training will cover
environmental and engineering topics associated with electric generation projects and
transmission lines; data gathering and analysis; use of computer models; and other
technical skills needed to review and analyze power plant permitting or transmission
corridor designation applications. The Contractor may conduct training sessions with
staff at the Energy Commission, at an offsite location, or by teleconference or internet.
Work authorizations issued for training will indicate what expenses Contractor will be
responsible for, depending on the needs of the particular training session. The work
authorization will specify whether Energy Commission or Contractor will cover costs
involved in conducting a training session, such as facility rental, equipment, or printing.
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V. Conflict of Interest

Conflict of Interest Requirements For Different Types of Work

For the purposes of the Agreement resulting from this RFQ, the Energy Commission will
be applying two different sets of conflict of interest requirements.

. Pending or Expected Applications at the Energy Commission:

The Energy Commission has determined that it is inappropriate for it to contract
with a team that continues to enter into new contracts or working relationships,
after the start of the Agreement with the Energy Commission, with a developer
who is submitting to the Energy Commission an Application for Certification for
an energy facility or an application to designate a Transmission Corridor Zone
(“TC Zone”). A Bidding Firm may submit a SOQ even if it, or its team members,
have current contracts or working relationships with a developer who has a
current or anticipated application before the Energy Commission. However, after
the start of the Agreement with the Energy Commission, the Bidding Firm and
team members must complete the work for the developer as soon as possible
and may not enter into new contracts or relationships with developers.

. Previous Work on Applications & Source of Income:
The Energy Commission has determined that it is inappropriate for team
members to work on applications on which they have previously worked, or, work
on applications from a developer for whom the team member is currently working
or has worked within the twelve months prior to the start of the work for the
Energy Commission.

Conflict of Interest Rules

In order to ensure objectivity during the Energy Commission’s public, open, and
objective licensing process, the Prime Contractor and all team members must be free of
conflicts of interest created by involvement with any developer who has filed or is
planning to file an application for an energy facility license or designation of a TC Zone
in California. Specifically, a person is not Available to Work on assignments if they are
currently employed by any developer (or any of its agents) who has filed an application
for an energy facility or TC Zone with the Energy Commission or is preparing to file an
application for an energy facility or TC Zone with the Energy Commission.

Team members assigned to the energy facility or TC Zone related work under the
Agreement will be acting in place of Energy Commission staff during these proceedings
and must adhere to the same conflict of interest standards as Energy Commission
employees. Since the Energy Commission staff is an independent party to the Energy
Commission’s energy facility and TC Zone proceedings, the Energy Commission must
avoid a conflict of interest that could be created by the Energy Commission’s
consultants also working for any developer (directly or indirectly) involved in energy
facility or TC Zone proceedings.
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V. Conflict of Interest, continued

The Energy Commission does not consider a conflict of interest to exist if a consultant is
employed by such a developer after the term of the Agreement expires, provided that
negotiations or any arrangements concerning employment with the developer do not
occur during the term of the Agreement.

In this section, an application means an Application for Certification, a Small Power
Plant Exemption, a Notice of Intention, or a TC Zone Application filed or to be filed with
the Energy Commission. A developer or applicant means the business entity that is
responsible for filing the application and all of its parent companies and subsidiaries.

Rule 1: Eligibility to Submit SOQ

A Bidding Firm is eligible to submit a SOQ whether or not it is currently employed by a
developer (or any of its agents) who has filed an application and is currently seeking
approval from the Energy Commission for an energy facility or designation of a TC
Zone, or by a developer (or any of its agents) that is preparing to file an application with
the Energy Commission. A Bidding Firm currently working for such a developer (or any
of its agents), will not be able to count that developer toward the minimum number of
applications required. (See the “Minimum Requirements for Submitting SOQ” section
below for more information on minimum requirements.)

The Agreement with the Energy Commission will have a provision that prohibits the
contractor during the term of the Agreement from entering into an agreement or working
relationship with a developer (or any of its agents) that is seeking an energy facility
license or designation of a TC Zone from the Energy Commission or preparing an
application for such. This rule ensures that the Contractor’s objectivity is not biased by
its financial ties to a developer.

Rule 2: Availability to Work on Contract

Summary of the rule: During the term of the Agreement, the Contractor will not be
requested or allowed to review an application involving a project on which the
Contractor has previously worked. During the term of the Agreement, the Contractor will
also not be requested or allowed to review an application from a developer for whom
the Contractor is currently working or has worked within the twelve months prior to the
start of review. For more detailed information on work assignments, and the impact of
prior work and income, see the full text of the Agreement term covering work
assignments, at the end of this section.

This rule is used to determine which projects the Contractor will be assigned to work on.
This rule ensures that the Contractor will not be allowed to review its own previous
work. While this rule does not prohibit the Energy Commission from signing an
Agreement with the Bidding Firm, it affects the availability of the Bidding Firm
(Contractor) during the Agreement to work for the Energy Commission on particular
projects.
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Minimum Requirements for Submitting SOQ

In order for a Bidding Firm’s SOQ to be accepted and scored on the technical
substance, the Bidding Firm must meet the conflict of interest minimum requirements
described below in this section. Each Bidding Firm must identify a team that can cover
every issue area topic and sub-topic listed on the Potential Conflicts Spreadsheets.
(The requirements to cover the issue area topics and sub-topics are described below.)
A Bidding Firm that does not cover every issue area topic and sub-topic will not move
onto the technical scoring part of the RFQ process.

Definitions used in this section:

Senior Technical Specialist: A Senior Technical Specialist for a topic or sub-topic is
defined to be a Team Member that the Bidding Firm identifies as qualified to prepare
and submit analysis on the topic or sub-topic directly to Energy Commission staff
without requiring further review by other Team Members.

Subcontractor Firm: A subcontractor firm includes a subcontractor entity (such as a
partnership or a corporation), and also includes a subcontractor who is a self-employed
individual.

Available to Work on a Particular Project: A Senior Technical Specialist is defined in
this RFQ to be Available to Work on a Particular Project if he/she has no conflicts of
interest associated with working on the project according to the “Availability to Work on
Contract” rule (rule 2) (described above). For a person to be considered “Available to
Work on a Particular Project”, the person, the Bidding Firm and the Subcontractor Firm
(if the person is employed by a Subcontractor Firm) must be free of conflicts of interest
associated with the project. For purposes of the SOQ, we will use June 1, 2012 as a
hypothetical date that work for the Energy Commission on the project application
begins. A person is Available to Work on a Particular Project if:

e The person has not previously worked on the project application.

e The person has not received income from the developer of the project application
within the twelve months prior to the start of work reviewing the application for
the Energy Commission.

e The Bidding Firm has not worked on the project application and has not received
income from the developer of the project within the twelve months prior to the
start of work reviewing the application for the Energy Commission

e The Subcontractor Firm (if the person is employed by a Subcontractor Firm) has
not worked on the project application and has not received income from the
developer of the project within the twelve months prior to the start of work
reviewing the application for the Energy Commission

Minimum requirements to Cover Topic or Subtopic (Technical Areas):
A Bidding Firm will meet the minimum requirements to cover a particular topic or sub-
topic if all of the following conditions are met:
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1. Each Senior Technical Specialist listed for the topic or subtopic is Available to
Work on at least five of the 24 projects included on the Power Plant Developers
list below;

2. For the particular topic or sub-topic, the Bidding Firm identifies the minimum
number (or more) of Senior Technical Specialists required for the topic or sub-
topic. The minimum number of Senior Technical Specialists required for each
topic and sub-topic is described on the Team Member Topic and Sub-Topic
Coverage Information Sheet (see description below);

3. For the particular topic or sub-topic, except for the Glint and Glare sub-topic,
which has a special requirement, the Bidding Firm as a whole has Senior
Technical Specialists Available to Work on at least 18 out of the 24 projects
included on the Power Plant Developers list. For the Glint and Glare sub-topic,
the Bidding Firm as a whole has Senior Technical Specialists Available to Work
on all eight of the solar thermal projects included on the Power Plant Developers
list. For each topic or sub-topic, a Bidding Firm will be considered to cover a
particular project listed on the Power Plant Developers list if the Bidding Firm
identifies at least one of the topic or sub-topic Senior Technical Specialist that is
Available to Work on the project. If more than one Senior Technical Specialists
for a topic or sub-topic are Available to Work on a Particular Project, the Bidding
Firm as a whole will only get credit once for being Available to Work on the
Particular Project for the topic or sub-topic, i.e. no double counting will be allowed
for purposes of meeting this requirement.

Potential Conflicts Spreadsheets

In this section of the SOQ, the Bidding Firm will complete three spreadsheets that will
demonstrate the minimum requirements for covering a topic and sub-topic. The
spreadsheets in attachments 9, 10, and 11 are collectively referred to as “Potential
Conflicts Spreadsheets."This will determine whether the Bidding Firm has met the
minimum requirements to move on to the scoring phase. The spreadsheets will include
information on team members Available to Work on a variety of topic and sub-topics
(technical areas such as air quality or biology). These spreadsheets are available
electronically on the Energy Commission website or by contacting the RFQ Contact
Person. Please use the Power Plant Developers list in this section for your answers.

Instructions for completing the spreadsheets:

1. Team Member Topic and Sub-Topic Coverage Information Spreadsheet
(Attachment 9)
e Complete only one spreadsheet for each SOQ (the Bidding Team as a whole is
reflected on one sheet).
¢ Include the name of the Bidding Firm, which will be the prime contractor if
awarded the contract.
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Identify the names of all Senior Technical Specialists proposed to provide service
for each Topic and Sub-Topic (this includes all employees of the Bidding Firm
and employees of Subcontractor Firms).

Each Senior Technical Specialist listed must be Available to Work on at least five
of the 24 applications on the Power Plant Developers list

The minimum number of required Senior Technical Specialists must be included
(the minimum number for each Topic and Sub-topic is listed on this
spreadsheet).

For each topic and sub-topic, except for the Glint and Glare sub-topic, the team
of Senior Technical Specialists taken together as a whole must be Available to
Work on at least 18 of the 24 applications on the Power Plant Developers list. For
the Glint and Glare sub-topic, the team of Senior Technical Specialists taken
together as a whole must be Available to Work on the eight solar applications on
the Power Plant Developers list. The team as a whole will be considered
Available to Work on a particular topic or sub-topic on a particular project if at
least one Senior Technical Specialist is identified and Available to Work on the
topic or sub-topic on the project.

2. Firm Information Sheet. (Attachment 10)
This sheet is used to collect information on the Bidding Firm and each Subcontractor
Firm:
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Complete one sheet for the Bidding Firm
Complete one sheet for each Subcontractor Firm.
Identify whether each firm is the Bidding Firm or a Subcontractor Firm.
Obtain a signature from an authorized representative of the Bidding Firm and
each Subcontractor Firm, and date the sheets.
Use the Power Plant Developers list in this section as the basis for your answers
Use June 1, 2012 as the date to measure income within the prior 12 months
Complete information requested in the three categories:
> List all current and anticipated applications that the Firm has ever worked
on.
> List all current and anticipated developers that have provided the Firm with
income within the prior 12 months.
> Indicate any existing agreements between the Firm and current or
anticipated developers. For each agreement, list the purpose, the source
of income (developer) and the agreement end date.
NOTE: If you have listed agreements in category 3, for developers that are also
listed on the Power Plant Developers List, you may still submit a SOQ. However,
for purposes of meeting the Minimum Requirements described in this section, the
Energy Commission will not count the Senior Technical Specialist as Available to
Work on a Particular Project, for that particular developer’s projects.
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3. Team Member Availability Information Sheets. (Attachment 11)
These sheets are used to collect information on the Senior Technical Specialists
(team members) employed by the Bidding Firm and each Subcontractor Firm:
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Complete one sheet for the Bidding Firm.

Complete one sheet for each Subcontractor Firm.

You might have multiple pages for each Firm, if you propose more Senior

Technical Specialists than can fit on one page.

Obtain a signature from an authorized representative of the Bidding Firm and

each Subcontractor Firm, and date the sheet.

Add information on each Senior Technical Specialist (one person per row)

Use the Power Plant Developers list in this section as the basis for your

responses.

Use June 1, 2012 as the date to measure income within the prior 12 months

Complete information requested in the three columns:

» Column 1: List all current and anticipated applications that the Senior
Technical Specialist has ever worked on.

» Column 2: List all current and anticipated developers that have provided
the Senior Technical Specialist with income within the prior 12 months.

» Column 3: Indicate any existing agreements between the Senior Technical
Specialist and current or anticipated developers. For each agreement, list
the purpose, the source of income (developer) and the agreement end
date.
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Power Plant Developers (Current and Anticipated)

Current and Anticipated Number of Power Plant Application(s)
Developers Current and
Anticipated
Applications
AES 3 AES Huntington Beach Repower
AES Redondo Beach Repower
AES Alamitos Repower
Argus Energy, LLC 1 Argus Repower (coal to NG)
BP & Rio Tinto 1 Clean Hydrogen Power Project (on
hold)
BrightSource Energy, Inc. 2 Hidden Hills Solar Electric
Generating System (solar)
Rio Mesa Solar Thermal (solar)
CE Butte Energy, LLC 1 Black Rock Geothermal 5, 6
Competitive Power Ventures 1 CPV Vaca-Station
Inc.
Edison Mission 1 Sun Valley Peaker
Iberdrola 1 Ogilby Solar Thermal (solar)
Mirant 1 Willow Pass
NRG 1 Carlsbad
Pio Pico Energy Center LLC 1 Pio Pico Energy Center
Quail Brush Genco, LLC. 1 Quail Brush Generating Project
Reliant 1 San Gabriel (suspended)
Solar Millennium 1 Solar Millennium Ridgecrest
(suspended) (solar)
Solar Reserve 2 Ward Solar Thermal (solar)
Imperial Solar Thermal (solar)
Stockton Energy Center, LLC 1 Stockton Energy Center
Terresol 1 Terresol Solar Tower (solar)
U.S. Army 1 Ft. Irwin Solar Thermal (solar)
Watson Cogeneration 1 Watson Cogeneration Steam and
Company Electric Reliability Project
Xeres Ventures, LLC 1 Santa Clara SC-1 Data Center,
Phase 2
24 Total
Applications
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V. Conflict of Interest, continued

Prime Contractor Responsibility and Form 700

The Prime Contractor selected for the agreement resulting from this RFQ will be
responsible for making sure its employees and Subcontractor Firm employees that
perform work, or may be called upon to perform work, avoid financial conflicts of
interest. This includes having the Prime Contractor submit to the Energy Commission
an annual economic interest statement (Form 700 from the Fair Political Practices
Commission) from each of the Prime Contractor’'s employees or Subcontractor Firms’
employees whom the Energy Commission’s Chief Counsel’s Office determines is
required under the Political Reform Act to submit a Form 700, disclosing all financial
interests under the disclosure categories applicable to the comparable staff of the
Energy Commission’s Siting, Transmission and Environmental Protection Division. The
Energy Commission will hold the Prime Contractor responsible for enforcing these
requirements.

Agreement Terms:

The agreement resulting from this RFQ will include the following terms on Conflict of
Interest and Separation of Duties/Work Assignments. Note that Attachment 6 is the
entire sample agreement, and includes this language in Exhibit E of Attachment 6.

CONFLICT OF INTEREST:

A. Contractor agrees to continuously review new and upcoming projects in which
members of the Contractor team may be involved for potential conflicts of interest.
Contractor shall inform the Contract Manager as soon as a question arises about
whether a potential conflict may exist. The Contract Manager and Commission’s
Chief Counsel's Office shall determine what constitutes a potential conflict of
interest. The Energy Commission reserves the right to redirect work and funding on
a project if the Commission’s Chief Counsel's Office determines that there is a
potential conflict of interest.

B. The Contractor shall submit an economic interest statement (Fair Political Practices
Commission’s Form 700) from each employee or subcontractor whom the Energy
Commission’s Chief Counsel's Office, in consultation with the Contract Manager,
determines is a consultant under the Political Reform Act and, thus, subject to the
requirements and restrictions of the Act. Such determination will be based on the
nature and duration of the work to be performed by the employee or subcontractor.
The determination as to who is a consultant under the Political Reform Act shall be
requested by the Contract Manager before work by the employee or subcontractor
begins. Each employee and subcontractor determined to be a consultant under the
Political Reform Act shall be subject to the same disclosure category or categories
applicable to the Commission staff who perform the same nature and scope of work
as the consultant.
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SEPARATION OF DUTIES & WORK ASSIGNMENTS:

A.

B.

O: 2/9/12

Definition of Application

For the purposes of this paragraph, "application” means an application for
certification for an energy facility, an application for a small power plant
exemption, notice of intention, or an application for designation of a
Transmission Corridor Zone.

Pending or Expected Applications at the Energy Commission
1. Contractor and Subcontractor Firms
a) New Agreements or Working Relationships

For the duration of this Contract, Contractor and all subcontractor
firms/entities shall not enter into an agreement or working
relationship with anyone, and shall not negotiate or make
arrangements concerning employment with anyone, who has a
pending application with the Energy Commission, is planning to file
an application, or is otherwise working on an application that has
been filed or is expected to be filed at the Energy Commission.

b) Pre-existing Agreements or Working Relationships

If such an agreement or working relationship began prior to and
exists at the start of this Contract, the party that entered into the
agreement shall complete the agreement as soon as possible and
the party involved in the working relationship shall terminate that
relationship.

2. Individuals Providing Service on this Contract

The requirements above that apply to Contractor and subcontractor firms,
also apply to individuals who provide service on this Contract (including
employees of both Contractor and subcontractors). Employees of
Contractor and subcontractors shall not enter into new agreements or
working relationships, and in the case of pre-existing agreements, shall
terminate the agreement as soon as possible.

Previous Work on Applications & Source of Income

This paragraph is used to determine which projects the Energy Commission will
assign to the Contractor. This paragraph ensures that the Contractor,
subcontractors and individuals will not be allowed to review their own previous
work. This paragraph also ensures that the Contractor, subcontractors and
individuals will not be allowed to review the work of anyone who is a source of
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O: 2/9/12

income or was a source of income within the 12 months prior to the start of

review.

1. Contractor and Subcontractor Firms

a)

b)

No Review of Previous Work

During the term of this Contract, the Energy Commission will not
request or allow the Contractor, or any subcontractor firm/entity to
review an application involving a project on which the Contractor or
subcontractor previously worked:

--If Contractor has previously worked on an application, the Energy
Commission will not assign any team member (Contractor or
subcontractor) to work on that application.

--If a subcontractor has previously worked on an application, the
Energy Commission will not assign any employee of that
subcontractor to work on that application.

Current or Prior (12 Months) Source of Income

During the term of this Contract, the Energy Commission will not
request or allow the Contractor, or any subcontractor firm/entity to
review an application from a developer for whom the Contractor or
subcontractor currently works or has worked within the twelve
months prior to the start of reviewing the application for the Energy
Commission:

--If Contractor has received income from a developer within the
twelve months prior to the start of reviewing an application for the
Energy Commission, the Energy Commission will not assign any
team member (Contractor or subcontractor) to work on any
application from that developer.

--If a subcontractor has received income from a developer within
the twelve months prior to the start of reviewing an application for
the Energy Commission, the Energy Commission will not assign
any employee of that subcontractor to work on any application from
that developer.

2. Individuals Providing Service on this Contract

The requirements above that apply to Contractor and subcontractor firms,
also apply to individuals who provide service on this Contract (including
employees of both Contractor and subcontractors). If an employee of
Contractor or a subcontractor has done previous work on an application or
has a source of income from a developer within twelve months prior to the
start of reviewing the application for the Energy Commission, the Energy
Commission will not assign work to the employee.
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D. Enforcement
Contractor shall make its employees aware of these provisions and shall enforce
them. Contractor shall ensure that these provisions are included in all
subcontracts, and shall enforce them.

E. Notification of Potential Problems

Contractor shall immediately inform Commission Contract Manager of any
potential problems in compliance with these provisions.
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ABOUT THIS SECTION

This section provides Bidding Firms with information about how to prepare a Statement
of Qualifications (SOQ) in response to this RFQ. The format is prescribed to assist the
Bidding Firm in meeting State requirements and to enable the Energy Commission to
evaluate each SOQ uniformly and fairly. Bidding Firms must follow all SOQ format
instructions, answer all questions, and supply all requested data.

PRICING/RATES INFORMATION
Do not submit any price quotes or bids in your SOQ since this will be negotiated with
the top rated Bidding Firm.

REQUIRED FORMAT

All SOQs submitted under this RFQ must be typed or printed using a standard 11-point
font, singled-spaced and a blank line between paragraphs. Pages must be numbered
and sections titled and printed back-to-back. Spiral or comb binding is preferred and
tabs are encouraged. Binders are discouraged.

NUMBER OF COPIES

Bidding Firms must submit the original and 5 copies of the SOQ.

Bidding Firms must also submit electronic files of all volumes on CD-ROM or USB
memory stick along with the paper submittal. Only one CD-ROM or USB memory stick
is needed. Electronic files must be in Microsoft Word XP (.doc format) and Excel Office
Suite formats. Electronic files submitted via e-mail will not be accepted.

PACKAGING AND LABELING

The original and copies of the SOQ must be labeled "Request for Qualifications, 700-
11-701," and include the title of SOQ.
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Include the following label information and deliver your SOQ, in a sealed package:

Person’s Name, Phone

#

Bidding Firm’s Name

Street Address

City, State, Zip Code

FAX #

RFQ 700-11-701
Contracts Office, MS-18
California Energy Commission
1516 Ninth Street, 1st Floor

Sacramento, California 95814

PREFERRED METHOD FOR DELIVERY
A Bidding Firm may deliver a SOQ by:

U.S. Malil,
in person, or
messenger service.

Please reference Key Activities and Dates for the time and date when the SOQ is due.
Any SOQ received after the specified date and time are considered late and will not be
accepted. Postmark dates of mailing, E-mail and facsimile (FAX) transmissions are not
acceptable in whole or in part, under any circumstances.

Administrative Response

1. Cover Letter

2. Table of Contents

3. Required Documents and Statements

o Contractor Status Form

Darfur Contracting Act Form
Completed Disabled Veteran Business Enterprise Forms
Signed Contractor Certification Clauses

Technical Response

Approach to Tasks in Scope of Work

Responsiveness to Workload and Deadlines
Quialifications

Relationship Among Bidding Firm and Team Members
Analytical Tools

Cost Minimization

Potential Conflicts Spreadsheets

NoakwNE
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8. Customer References
9. Examples of Prior Work
10. Expertise Required

ADMINISTRATIVE RESPONSE FORMAT

1. Cover Letter

The Bidding Firm shall submit a cover letter on company letterhead that includes a
reference to the RFQ title and number, a statement that the Bidding Firm is willing to
enter into a contract with the state, and signed by a person having the authority to
commit the Bidding Firm to a contract.

2. Table of Contents

The SOQ must include a Table of Contents organized in the order cited previously and
with corresponding page numbers.

3. Required Documents and Statements

The Bidding Firm must complete and include the following forms with their SOQ:

1. Contractor Status Form; Attachment 1

2. Darfur Contracting Act Form; Attachment 2

3. Disabled Veteran Business Enterprise (DVBE) forms (Bidding Firms who qualify
as government entities are exempt from this requirement); Attachments 3.1- 3.4

4. Contractor Certification Clauses; Attachment 4

TECHNICAL RESPONSE FORMAT

1. Approach to Tasks in Scope of Work

Describe the Bidding Firm’s approach to providing services listed in the Scope of Work,
highlighting outstanding features, qualifications and experience, including project
management.

2. Responsiveness to Workload and Deadlines

Describe the Bidding Firm’s approach to handle the majority of the workload on an
energy facility siting case with one (1) month’s notice; to provide individual experts
within two (2) business days’ notice; to provide an initial response to inquiries from
Energy Commission staff within four (4) hours; to satisfy and meet all product deadlines;
and to satisfy and meet all event deadlines on a day or hour needed.
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3.

Team

Qualifications

Members

Provide a short description of each firm and their key members on the team,
highlighting any specialized facility permitting expertise of the firm or their team
members that is applicable to the tasks outlined in the Scope of Work.
Document the qualifications of each team member as they apply to the expertise
required listed at the end of this section and performing the tasks described in
the Scope of Work.

Provide a current resume for all team members listed and identify the percentage
of time each team member will be available throughout the Agreement.

Describe the functions to be performed by each staff member of the contract
team.

Describe job classification, relevant experience, education, academic degrees
and professional licenses of each team member.

Describe professional awards of team members.

Describe the nature and quality of each team member’s recently completed work,
such as environmental analysis and impact resolution, engineering and design,
project and construction management and siting trends, and how this expertise
will be used.

Describe each team member’s experience in developing, reviewing and analysis
of Environmental Impact Reports and Environmental Impact Statements under
CEQA and NEPA.

Describe each team member’s experience on permitting of, or preparing
development plans for, industrial projects (not necessarily energy projects) and
linear facilities, such as pipelines or transmission lines under CEQA and NEPA.
Describe each team member’s knowledge of various federal, state, regional, and
local governmental organizations and their processes and requirements involved
in the planning for, or permitting of, industrial projects and linear facilities under
CEQA and NEPA.

Describe each team member’s experience evaluating the potential impacts of
generation and transmission, or of individual proposed projects and proposing
appropriate strategies or mitigation measures to avoid or reduce significant
impacts under CEQA and NEPA.

Describe each team member’s experience evaluating the compliance of projects
with all conditions of approval. Describe each team member’s experience
presenting findings at public forums.

Bidding Firm

O: 2/9/12

Describe the organizational structure of the Bidding Firm and participating firms
(subcontractors), including an organizational chart of the entire contract team.
Identify a primary contact person. This person should attend the discussion
session.
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e Describe the Bidding Firm’s approach to contract management and
administration. Identify the Contract Management team members.

e Describe the qualifications of the Bidding Firm, and the approach, to effectively
provide direction, motivation and vision to the team; to provide quality assurance
for each team member’s performance; and to minimize turnover and provide a
stable professional team, including the ability to quickly add and train new team
members as needed.

e Describe the effectiveness of Bidding Firm’s Strategies to work effectively with
staff and Contract Manager.

4, Relationship Among Bidding Firm and Team Members

Describe the relationship between the Bidding Firm and other firms on the team, if
applicable. Indicate any history of a working relationship between the team members,
both within and between participating firms, noting any significant success stories.

5. Analytical Tools

e Describe any technical capabilities that would facilitate communicating with the
Energy Commission (note that the Contractor must provide its own computers
and software and these costs are not reimbursable under the Agreement).

e Describe what type of computers and/or analytical tools will be used to
accomplish the tasks listed in the Scope of Work.

e List the name and edition of all software to be used in accomplishing the tasks
listed in the Scope of Work.

6. Cost Minimization

Without revealing hourly rates or cost, describe the efforts that the Bidding Firm will take
to minimize costs to the Energy Commission in the successful performance of this
Agreement. Describe where Bidding Firm’s office(s) are located and proposed methods
of minimizing costs to the State. Describe where subcontractors are located and
proposed methods of minimizing costs to the State. Also address the following:

In-State Travel Costs

What policy will the Bidding Firm adopt as related to team member time charges when
the team member is traveling and/or not working actively on the Agreement?

What will the Bidding Firm do to reduce the cost of the daily per diem rate for team
members who are required to be in the Sacramento area for longer than one week?
What will the Bidding Firm do to reduce the fully loaded hourly rate for team members
who are assigned to work at the Energy Commission’s offices for longer than one
week? Depending on assignment, a Contractor may be required to remain in the
Sacramento area for an extended time.
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Out of State Travel Costs

It is the Energy Commission’s intent to reimburse contractors for airfare within
California. If the Contractor and/or team members are located out of state, will the
Bidding Firm establish an office in California and/or initiate all travel and related time
charges from this California office, and not the out of state office? The Energy
Commission is interested in reimbursing the Contractor for active time spent working on
this contract.

Agreement Training

Will the Bidding Firm significantly reduce the rate charged to the Energy Commission
when the team is being trained by the Energy Commission staff on the energy facility
siting process and review procedures?

7. Potential Conflicts Spreadsheets

Each Bidding Firm must include Potential Conflicts Spreadsheets in their SOQ package.
See Conflicts of Interest section for detail on the Potential Conflicts Spreadsheets
(Attachments 9, 10, and 11).

8. Customer References

The Bidding Firm and each participating firm (subcontractor) shall complete a Customer
Reference Form. Three customer references are required for the Bidding Firm and
three customer references are required for each subcontractor firm.

9. Examples of Prior Work

The Bidding Firm and each subcontractor shall provide a minimum of one example of a
work product that is representative of the services it will provide under the Agreement (it
is not necessary to provide more than one copy of each work product example).

If more than one firm will be providing technical support in a technical expertise area,
each firm shall submit one example product that demonstrates experience in potential
work assignments described in this RFQ for the technical expertise area.

10. Expertise Required

Qualifications Necessary to Respond to This RFO

The Energy Commission is seeking one team of technical specialists led by a Prime
Contractor (Contractor). The Contractor and the team can be from the same pre-
existing organization, such as a full service consultant Bidding Firm, or they can be from
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separate organizations (or self-employed) and form a partnership that can successfully
work together for the purposes of this RFQ. The Contractor and its team must
demonstrate that they can:

1. Manage the work of all team members effectively during the Agreement term.

2. Interact with the Energy Commission’s Contract Manager and technical staff
professionally and efficiently.

3. Respond to the identified workload in a timely manner.
4. Consistently meet all product and event deadlines.

5. Provide competent and qualified experts in all technical and administrative areas
identified in this RFQ.

6. Meet the terms of the Agreement in a cost-competitive manner.
7. Meet the minimum conflict of interest requirements.

The Contractor shall support the Energy Commission’s Siting, Transmission and
Environmental Protection Division analyses in the environmental and engineering
subject areas listed below. The Contractor team shall have the demonstrated
gualifications and ability to apply these areas of expertise to assess AFCs, SPPEs,
TCDs, and Compliance Amendments and monitor the construction, operation and
closure of power plant projects to ensure they comply with the conditions of certification.

Environmental Expertise Required

e Air Quality e Alternatives Assessment (site
0 Plume modeling and analysis location, technology, design etc.)
o0 Nitrogen Deposition
0 Windshed modeling and
analysis
o Greenhouse gas and climate
change analysis

e Biological Resources e Cultural Resources
o Wildlife Biology o0 Geoarchaeologist
o Botany o Ethnographer
o0 Avian biology o Historical Archaeologist who
o0 Fisheries biology meets the Secretary of the
0 Marine Biology Interior's Professional
o Wildlife corridors and migration Qualifications Standards

o0 Architectural Historian who
meets the Secretary of the
Interior's Professional
Qualifications Standards

0 Historic Landscape Architect

0 Archaeological GIS specialist
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Hazardous Materials Management
Noise and Vibration

Socioeconomic Resources

Traffic and Transportation

o Ground vehicle safety

o0 Aviation safety

o Thermal and ground hugging
plume modeling and analysis

Visual Resources
o Visible plume analysis
o Glint and glare analysis

Engineering Expertise Required

Facility Design

o Civil and Structural engineering
o Electrical engineering

0 Mechanical engineering

o Gas transmission pipeline safety
(related to general engineering
issues associated with facility
design)

Paleontology

Power Plant Reliability

Worker Safety and Fire Protection
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Land Use
Public Health

Soils and Water Resources

o Storm water management

o Surface and groundwater supply
modeling

0 Wastewater modeling

o Groundwater modeling

Transmission Safety and Nuisance

Waste Management

Geology

o Sand dune morphology

o Enhanced Oil Recovery/Carbon
Sequestration

Power Plant Efficiency

Transmission System Engineering
and Evaluation
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Environmental and Engineering Expertise Descriptions

A detailed description of each environmental and engineering technical area is provided
in Attachment 7.

Historical Information About Technical Expertise Required

The following table shows historical information about the relative budgets and the
number of work authorizations issued for licensing and compliance activities for each
technical subject area under the current peak workload contract (Contract #700-08-001)
from November 2009 through June 2011. This historical information provides an
indication of the support needed for power plant licensing and compliance activities for
each area. However, future needs are new activities for the Energy Commission and
are not reflected on this table; the future activities may be different. The transmission
corridor designations are more focused than the licensing and compliance activities on
Biological Resources, Cultural Resources, Land Use, Soil and Water Resources, and
Visual Resources.
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Technical Expertise Area Percent Number
of Siting of WA
WA Assigned
Budgets
Biological Resources 19% 19
Cultural Resources 19% 20
Soil and Water Resources 11% 17
Air Quality 7.6% 24
Alternatives 5.9% 14
Geology and Paleontology 5.2% 26
Delegate Chief Building Official Auditing (Facility Design) 3.8% 1
Technical Writing 3.8% 8
Siting Oversight (audits/lessons learned) 3.1% 13
Land Use 3.0% 16
Glint and Glare 3.0% 1
Visual Resources 2.4% 2
Multi-expertise work authorizations 2.2% 7
Traffic and Transportation 2.1% 8
Downstream Transmission System Environmental Impacts 1.4% 5
Aviation Safety 1.2% 12
Enhanced Oil Recovery 1.1% 1
Worker Safety and Fire Protection 1.1% 12
Waste Management 1.1% 12
Socioeconomics 0.9% 1
Hazardous Materials Management 0.9% 7
Document Preparation 0.6% 1
Public Health 0.6% 1
Site Security 0.5% 1
Plume Analysis and Modeling 0.5% 6
Noise and Vibration 0.1% 1
Interpreting and Translation Services 0.1% 1

Project Management: Project managers for power plant siting and compliance
projects and renewable energy development support activities provide leadership and
direction to the project team, represent the Energy Commission before the public,
review staff products for consistency, develop case strategy, organize project records
and make oral and written presentations on a project to the Energy Commission and
public. Project managers shall have demonstrated knowledge of CEQA and experience
reviewing major development projects.

Senior Technical Specialist: A Senior Technical Specialist for a topic or sub-topic is
defined in this RFQ to be a Team Member that the Bidding Firm identifies as qualified to
prepare and submit analysis on the topic or sub-topic directly to Energy Commission
staff without requiring further review by other Team Members. Team Member
Qualifications scoring will be based primarily on the qualifications of the Senior
Technical Specialists proposed by the Bidding Firm.
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Administrative Support: Bidding Firms must have at least one person qualified for
each of the following administrative support functions:

e Technical Editing e Report Preparation and
Production
e Graphic Support (including e Translation and Interpreting
GIS maps and photographic Services(See Scope of Work,
and artistic renderings) Section Il for specific language)
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About This Section

This section provides details in submitting a successful SOQ, including definitions of
important terms, sources of information, submitting the SOQ, confidential information,
grounds for rejecting a SOQ, and other administrative details.

RFO Defined

The competitive method used for this procurement of services is a RFQ. A SOQ
submitted in response will be scored and ranked based on the criteria in this RFQ.
Every SOQ must establish in writing the Bidding Firm’s ability to perform the RFQ’s
tasks. The Energy Commission will conduct discussions and select the most qualified
Bidding Firm. The Energy Commission will negotiate an Agreement with the selected
Bidding Firm for compensation which the Energy Commission determines to be fair and
reasonable.

Where and How to Deliver the SOQ

A Bidding Firm may deliver a SOQ by:
e U.S. Mall,
e in person, or

e messenger service.

All SOQs must be delivered to the Energy Commission’s Contracts Office at 1516
Ninth Street, M-S 18, Sacramento, CA 95814, by 3:00 P.M. on the deadline to submit
SOQ date. Any SOQ received after 3:00 P.M. will not be accepted. E-mail and
facsimile (FAX) transmissions WILL NOT be accepted in whole or in part under any
circumstances.

Bidding Firm’s Cost

The Bidding Firm is responsible for the cost of developing a SOQ and this cost cannot
be charged to the State.

PRINTING SERVICES

Per Management Memo 07-06, State Agencies must procure printing services through the
Office of State Publishing (OSP). This Agreement will not include printing services unless
approved by OSP.
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Confidential Information

No confidential information is allowed to be submitted in your SOQ. Any SOQ that
contains confidential information shall be rejected.

Darfur Contracting Act

Effective January 1, 2009, all contracts for goods or services must address the
requirements of the Darfur Contracting Act of 2008 (Act). (Public Contract Code
sections 10475, et seq.; Stats. 2008, Ch. 272). The Act was passed by the California
Legislature and signed into law by the Governor to preclude State agencies generally
from contracting with “scrutinized” companies that do business in the African nation of
Sudan (of which the Darfur region is a part), for the reasons described in Public
Contract Code section 10475.

A scrutinized company is a company doing business in Sudan as defined in Public
Contract Code section 10476. Scrutinized companies are ineligible to, and cannot, bid
on or submit a proposal for a contract with a State agency for goods or services.
(Public Contract Code section 10477(a)).

Therefore, Public Contract Code section 10478 (a) requires a company that currently
has (or within the previous three years has had) business activities or other operations
outside of the United States to certify that it is not a “scrutinized” company when it
submits a bid or proposal to a State agency. (See # 1 on Attachment 2).

A scrutinized company may still, however, submit a bid or proposal for a contract with a
State agency for goods or services if the company first obtains permission from the
Department of General Services (DGS) according to the criteria set forth in Public
Contract Code section 10477(b). (See # 2 on Attachment 2).

Disabled Veteran Business Enterprises (DVBE) Compliance
Requirements

The DVBE Program has two inter-related aspects:

Participation Goals: A minimum of 3% DVBE Participation is mandatory for all
submitted SOQ.

And,

Incentive: The DVBE Incentive Program gives a contractor an opportunity to
improve their bid status based on the efforts attained from the DVBE
Participation Program.

See Attachment 3.1 for complete information on the DVBE participation goals
and incentive.
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Notice of Selection

Subsequent to the SOQ evaluations and discussion interviews (see Qualifications and
Evaluation section for details), the Energy Commission will post a “Notice of Selection”
at the Energy Commission’s headquarters in Sacramento, and on the Commission’s
Web Site:

Negotiations

Pursuant to Title 20, California Code of Regulations (CCR), section 2565 and Public
Contract Code (PCC) 6106, within 14 days after posting the Notice of Selection, the
Energy Commission will begin negotiations with the top ranked Bidding Firm for an
acceptable fee (hourly rates). The top ranked Bidding Firm will be required to submit a
list of rates after written notification of selection. If negotiations with the top ranked
Bidding Firm fails, the Energy Commission will enter into negotiations with the next
highest Bidding Firm, and so on.

Notice of Proposed Award

Subsequent to the negotiations, the Energy Commission will post a “Notice of Proposed
Award” at the Energy Commission’s headquarters in Sacramento, and on the
Commission’s Web Site.

RFQ Cancellation

If it is in the State’s best interests, the Energy Commission reserves the right to do any
of the following:

e Cancel this RFQ,
e Amend this RFQ, or
e Reject any or all SOQs received in response to this RFQ

RFO Amendments

If the RFQ is amended, the Energy Commission will send an addendum to all parties
who requested the RFQ and will also post it on the Energy Commission’s Web Site:
www.energy.ca.gov/contracts and Department of General Services’ Web Site:
www.cscr.dgs.ca.gov/cscr.

Errors

If a Bidding Firm discovers any ambiguity, conflict, discrepancy, omission, or other error
in the RFQ, the Bidding Firm shall immediately notify the Energy Commission of such
error in writing and request modification or clarification of the document. Modifications
or clarifications resulting from this notice will be posted on the Energy Commission’s
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Web Site without divulging the source of the request for clarification. The Energy
Commission shall not be responsible for failure to correct errors.

Modifying or Withdrawing a SOQ

Withdrawal/Modification

A Bidding Firm may, by letter to the Contact Person, withdraw or modify a submitted
SOQ before the deadline to submit an SOQ. A SOQ cannot be changed after that date
and time.

Immaterial Defect

The Energy Commission may waive any immaterial defect or deviation contained in a
Bidding Firm’s SOQ. The Energy Commission’s waiver shall in no way modify the SOQ
or excuse the successful Bidding Firm from full compliance.

Disposition of SOO Documents

On the submission date, all SOQs and related material submitted in response to this
RFQ become the property of the State. After the Notice of Proposed Award is posted,
all SOQs and related materials become public records. In addition, all evaluation and
scoring sheets become public records after the Notice of Proposed Award is posted.
The original SOQ may be returned to a Bidding Firm upon written request.

Contract Requirements

See the Standard Agreement sample included in this RFQ, as Attachment 6.

No Agreement Until Signed & Approved

No Agreement between the Energy Commission and the successful Bidding Firm is in
effect until the contract is signed by the Contractor, approved at an Energy Commission
Business Meeting and signed by the Energy Commission.

Bidding Firms’ Admonishment

This RFQ contains the instructions governing the requirements for a SOQ to be
submitted by interested Bidding Firms, the format in which the technical information is to
be submitted, the material to be included, the requirements which must be met to be
eligible for consideration, and a Bidding Firm’s responsibilities. Bidding Firms must take
the responsibility to carefully read the entire RFQ, ask appropriate questions in a timely
manner, submit all required responses in a complete manner by the required date and
time, make sure that all procedures and requirements of the RFQ are followed and
appropriately addressed, and carefully reread the entire RFQ before submitting a SOQ.
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Grounds to Reject a SOQ

An SOQ shall be rejected if:

It is received after the exact time and date set for receipt of SOQs.

It is considered nonresponsive to the California DVBE participation requirements.
It is lacking a properly executed Contractor Certification Clause(s).

It is lacking properly executed Darfur Contracting Act.

It contains false or intentionally misleading statements or references which do not
support an attribute or condition contended by the Firm.

If the SOQ is intended to erroneously and fallaciously mislead the State in its
evaluation of the SOQ and the attribute, condition, or capability is a requirement
of this RFQ.

It contains confidential information.

The Bidding Firm will perform all or part of the work in California and is a
corporation but not found on the Secretary of State website to be currently
gualified to do business in California in accordance with the Contractor
Certification Clauses.

The Bidding Firm does not agree to the terms and conditions as attached to the
solicitation either by not signing the Contractor Status Form or by stating
anywhere in the bid that acceptance is based on modifications to those terms
and conditions or separate terms and conditions.

An SOQ may be rejected if:

O: 2/9/12

It is not prepared in the mandatory format described.

It is unsigned.

It does not literally comply or contains caveats that conflict with the RFQ and the
variation or deviation is not material, or it is otherwise nonresponsive.

The Firm has previously completed a PIER agreement, received the PIER
Royalty Review letter, which the Commission annually sends out to remind past
recipients of their obligations to pay royalties, and has not responded to the letter
or is otherwise not in compliance with repaying royalties.
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Selection Process Steps

The Energy Commission will organize an Evaluation Committee whose members have
expertise in evaluation of environmental and engineering services. The SOQs will be
evaluated as follows:

Fulfillment of RFQ Mandatory Format

The Contracts Office will first identify those Bidding Firms whose SOQs adhere to the
mandatory format outlined in this RFQ. Bidding Firms who do not follow the mandatory
format may be eliminated from the evaluation process.

Minimum Requirements

Next, the Evaluation Committee will determine if the Bidding Firm has met the minimum
requirements on the Potential Conflicts Spreadsheets. Please see the Conflict Of
Interest Section IV for details on how a Bidding Firm will meet the minimum
requirements for conflict of interest. If the Bidding Firm meets the minimum
requirements, the SOQ will be accepted and move on to the scoring step in the process
(see immediately below). If the Bidding Firm does not meet the minimum requirements,
the SOQ will not be scored and will not be eligible for the remaining steps in the RFQ
process.

Evaluation of Qualifications

The Evaluation Committee will review and score all remaining SOQs based on the
Evaluation Criteria in Section VII of this RFQ. The preliminary technical score for each
SOQ will be the average of the combined scores of all Evaluation Committee members.

Discussions

The Evaluation Committee shall conduct discussions during the Evaluation Process with
no less than three Bidding Firms regarding qualifications and methods for furnishing the
required services. Bidding Firms invited to participate in the Discussion will be scored
by the Evaluation Committee on their response. The Evaluation Committee may use
patterned questions and/or questions specific to a SOQ to conduct these discussions.
The Evaluation Committee may provide the Bidding Firms with a copy of the questions
and/or issues to be addressed and a format for structured discussions.

Bidding Firms should anticipate travel to the Energy Commission Headquarters for the
discussions. At the discretion of the Contract Manager, discussions may be held via
conference call or web-ex. The project lead and at least one person from each
technical area should participate in the discussion.
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Upon completion of the discussions the Evaluation Committee may make adjustments
to the preliminary scores and re-rank the Bidding Firms. From the Bidding Firms with
which discussions are held, the Evaluation Committee shall select no less than three, in
order of preference, based upon the established criteria, who are deemed to be the
most highly qualified to provide the required services.
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How the SOQ Will be Scored
The Evaluation Committee will award points for the technical criteria based on the
following considerations.

SCORING SCALE

Using this Scoring Scale, the Evaluation Committee will give a score for each criterion described
in the Evaluation Criteria Worksheet.

% of
Possible Interpretation Explanation for Percentage Points
Points

Response does not include or fails to address the

0% Not Responsive | requirements being scored. The omission(s), flaw(s), or
defect(s) are significant and unacceptable.

Response minimally addresses the requirements being
scored. The omission(s), flaw(s), or defect(s) are
significant and unacceptable.

Response addresses the requirements being scored, but
there are one or more omissions, flaws, or defects or the
50% Inadequate requirements are addressed in such a limited way that it
results in a low degree of confidence in the proposed
solution.

Response adequately addresses the requirements being
70% Adequate scored. Any omission(s), flaw(s), or defect(s) are
inconsequential and acceptable.

Response fully addresses the requirements being scored
with a good degree of confidence in the Bidding Firm'’s
80% Good response or proposed solution. No identified omission(s),
flaw(s), or defect(s). Any identified weaknesses are
minimal, inconsequential, and acceptable.

Response fully addresses the requirements being scored
with a high degree of confidence in the Bidding Firm’'s
90% Excellent response or proposed solution. Bidding Firm offers one
or more enhancing features, methods or approaches
exceeding basic expectations.

All requirements are addressed with the highest degree
of confidence in the Bidding Firms response or proposed
100% Exceptional solution. The response exceeds the requirements in
providing multiple enhancing features, a creative
approach, or an exceptional solution.

Minimally

25% )
Responsive

Ranking a SOQ

After each SOQ is scored, it will be placed on a list, in rank order, with the highest
scoring SOQ placed first and the remainder in descending order based on score.
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Preference Points

A Bidding Firm may qualify for non-technical preference points: Disabled Veteran
Business Enterprises (DVBE) Incentive points. Each qualifying Bidding Firm passing the
minimum technical evaluation will receive the applicable preference points.

Disabled Veteran Business Enterprise Incentive

The DVBE Incentive program was established pursuant to Military & Veterans Code
Section 999.5(2) and Department of General Services’ Regulations 2 CCR 1896.98
et.seq. The information in Attachment 3.1 explains how the incentive is applied and
how much of an incentive will be given.

Target Area Contract Preference Act/ Enterprise Zone Act/ Local Agency Military
Base Recovery Act

The following preferences will be granted for this solicitation. Bidders wishing to take
advantage of these preferences will need to review the websites stated below and
submit the appropriate response with their Bid.

Target Area Contract Preference Act (TACPA)

The Target Area Contract Preference Act (Government Code Section 4530 et
seq.) provides five percent (5%) preference points to California-based companies
that perform state contract work in a distressed area. Bidders should review the
information located at
http://www.documents.dgs.ca.gov/pd/poliproc/tacpapage.pdf to determine if they
qualify for this preference.

Enterprise Zone Act (EZA)

The Enterprise Zone Act (Government Code Section 7070, et seq.) provides
preference points as an incentive for business and job development in distressed
and declining areas of the State. Bidders should review the information located at
http://www.documents.dgs.ca.gov/pd/poliproc/ezapage.pdf to determine if they
qualify for this incentive.

Local Agency Military Base Recovery Act (LAMBRA)

The Local Agency Military Base Recovery Act (Government Code Section 7118,
et seq.) provides five percent (5%) preference points to California-based
companies that perform State contract work in the LAMBRA. Bidders should
review the information located at
http://www.documents.dgs.ca.gov/pd/poliproc/lambrapage.pdf to determine if
they qualify for this preference.

The TACPA, EZA, and LAMBRA preferences only apply to California based firms that
demonstrate and certify under penalty of perjury that at least 50% of the total labor
hours for manufactured goods or 90% of the total labor hours for services will be
performed in distressed areas. The maximum preference that can be given for any bid
may not exceed 9% up to $50,000.00.
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VIl. Qualifications Evaluation

Bidders wishing to take advantage of these preferences are required to submit the
following applications/forms available on the above websites with their Bid:

e TACPA (Std. 830) and/or EZA (Std. 831) and or LAMBRA (Std. 832)
e Bidder's Summary of Contract Activities and Labor Hours (DGS/PD 526)

If you have further questions or need additional information on this matter, please
contact TACPA/EZA/LAMBRA Preference Program Group at (916) 375-4609.
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Technical Evaluation Criteria

REFERENCES WILL BE CONSIDERED THROUGHOUT THE SCORING CRITERIA

Criterion Possible
Points
1. Approach to Tasks in Scope of Work
a. Responsive to Scope of Work requirements. 50
2. Responsiveness to Workload and Deadlines
a. Ability of Bidding Firm to handle the majority of the workload on an 10
energy facility siting case with one (1) month’s notice.
b. Ability of Bidding Firm to provide individual experts within two (2) 10
business days’ notice.
c. Ability of Bidding Firm to provide an initial response to Energy 10
Commission staff inquiries within four (4) hours.
d. Ability of Bidding Firm and team to satisfy and meet all product 10
deadlines.
e. Ability of Bidding Firm and team to satisfy and meet all event deadlines 10

on a day or hour needed.

3. Scope of Experience

a. Depth and quality of work examples. 100
b. Depth of coverage for all technical areas and functions identified. 100
c. Demonstrated experience presenting findings at public forums. 30
d. Depth of team members’ experience on permitting of, or preparing 40

development plans for industrial projects (not necessarily energy
projects) and linear facilities (such as pipelines or transmission lines)
under CEQA.

e. Depth of team members’ experience on permitting of, or preparing 40
development plans for industrial projects (not necessarily energy
projects) and linear facilities (such as pipelines or transmission lines)
under NEPA.

f.  Knowledge of various state and regional, and local governmental 40
organizations and their processes/requirements involved in the planning
for, or permitting of, industrial projects and linear facilities under CEQA.

g. Knowledge of various federal and regional, and local governmental 40
organizations and their processes/requirements involved in the planning
for, or permitting of, industrial projects and linear facilities under NEPA.

h. Depth of team members’ experience evaluating the potential impacts of 40
generation and transmission, or of individual proposed projects; and
proposing appropriate strategies or mitigation measures to avoid or
reduce significant impacts under CEQA.

i. Depth of team members’ experience evaluating the potential impacts of 40
generation and transmission, or of individual proposed projects; and
proposing appropriate strategies or mitigation measures to avoid or
reduce significant impacts under NEPA.

j-  Depth of team members’ experience evaluating the compliance of 60
projects with all conditions of approval.

4. Analytical Tools

a. Capability to use computers or other analytical tools to accomplish the 30
Tasks in the Scope of Work.

5. Effective Team Management and Administration

a. Ability of Bidding Firm to perform its prime contract management and 40
administration duties, including the effectiveness of its strategies to work
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VIl. Qualifications Evaluation

Criterion Possible
Points
effectively with the Energy Commission technical staff and contract
manager.
b. Ability of Bidding Firm to provide quality assurance for each team 40
member’s performance, and to identify and resolve performance
problems effectively.
6. Team composition Flexibility
a. Ability of Bidding Firm to quickly add and train new team members as 30
needed.
7. Cost Minimization
a. Effectiveness of Bidding Firm’s strategies to minimize travel and per 40
diem and related time charges.
b. Effectiveness of Bidding Firm’s strategies to minimize charges while 20
being trained by the Energy Commission.
c. Other strategies to minimize costs to the State. 20
8. Discussion
a. Quality of presentation 50
b. Response to questions 50
c. Approach to tasks in Scope of Work. 50
Total Points Possible 1000
Minimum Passing Score (75%) 750
Non-Technical Incentive and Preference Points
DVBE Incentive
FINAL ADJUSTED SCORE
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